



1

**OFFICE OF THE EXECUTIVE ENGINEER,
PROVINCIAL HIGHWAYS DIVISION HYDERABAD**

No.TC/G-55/ 1550

dated: 08/06/2023

WORK ORDER

To,

M/s. S & Sons,
Government Contractor,

SUBJECT: IMPROVEMENT/ CONSTRUCTION OF ROAD FROM USMAN SHAH HURRI TO CONNECT DOULAT MIRJAT ROAD I/C MUKRAM ARAIN KHAIR MUHAMMAD AQLANI GHULAM RASOOL AQLANI MILE 0/0-3/0=4.80 KMS.

Reference: This office NIT No.TC/G-55/905, Dated. 14.04.2023.

The competent Authority is pleased to approve your quoted premium i.e

PART-A ROAD WORK (IMPROVEMENT)

- Rate 13.93% above (Rupees Thirteen Point Ninety Three Percent above) (Except diff: cost of Bitumen).
- Total amount of Part-A Rs. 99,649,645/-

PART-B (3 FEET SPAN CULVERT) 11 Nos.

- Rate 21.0% above (Rupees Twenty One percent above).
- Added diff: cost of Cement, Steel & now Total amount of Part-B Rs. 4,997,328/-

PART-C ROAD WORK (CONSTRUCTION)

- Rate 12.10% above (Rupees Twelve Point Ten Percent above) (Except diff: cost of Bitumen).
- Total amount of Part-A Rs. 9,972,936/-

PART-D (3 FEET SPAN CULVERT) 01 No.

- Rate 21.0% above (Rupees Twenty One percent above).
 - Added diff: cost of Cement, Steel & now Total amount of Part-B Rs. 454,303/-
- Total Amount Rs.1,5,074,211/-
- Provision include of 5% (SRB) an amounting to Rs.5,753,711/-

Grand Total Rs. 120,827,929/- (Rupees One Hundred Twenty Million Eight Hundred Twenty Seven Thousand, Nine Hundred & Twenty Nine only).

You are accordingly informed to please start the work 7 (Seven) days from the date of issue of this work order under the supervision of the Assistant Engineer Provincial Highways Sub-Division Tando Allahyar and complete within stipulated period 24 months.


You are also requested to please execute the work in accordance with the PWD specifications, design, drawings and instructions in writing duly signed by the undersigned. You are entitled to have access the same for the purpose of inspection during office hours. If required to make

or cause to be copies of the same specifications and all such Designs, Drawings and instruction as aforesaid, you can do so the copies of same at your own expenses. The following conditions are being for strict compliance.

- i) No premiums shall be allowed on non-schedule items.
- ii) No separate payment for carriage of materials shall be made. Premium quoted by the contractor covers the cost of carriage of material involved.
- iii) All materials required for construction shall be procured and brought at site by contractor at his own cost from approved sources./ quarries.
- iv) No. payment of extra item shall be made unless written order is given to you by the undersigned for execution of such extra items and approved by the competent authority.
- v) Income Tax shall be deducted from the bill on the value of work done and paid for as per prevalent orders of competent authority in this regard.
- vi) The Bitumen shall be arranged from the Attock Refinery only and payment on account of bituminous item / work done shall be made on production of such certificate by the contractor from the Attock Refinery.
- vii) Work will be carried out strictly as per PWD specifications.
- viii) All requisite codal formalities i/c release of funds will be observed before start of work.
- ix) Water charges and all leads and lifts of material are included in the item of work.
- x) Item of earthwork 95% compaction shall not be executed without use of vibratory Road roller.
- xi) No separate payment thereof will be made for any reason at any state.
- xii) Expenditure should be restricted to the availability of funds.
- xiii) No escalation whatsoever will be allowed. The work is to be continued in next years for want of requisite of funds.

Photostat copy duly attested by the undersigned in respect of Schedule-B & A relating to the above subjected work is also enclosed herewith for your information and guidance.

You should give in writing the name of your authorized agent who would receive instructions at site of work during the course of its execution and also attend this office for signing the agreement.


EXECUTIVE ENGINEER
PROVISIONAL HIGHWAYS DIVISION
HYDERABAD

Copy f.w.cs for information to:

- The Chief Engineer Highways Department with reference to his office tender approval vide No.H(5)/PHD (Hyd)/(Tender)-C(i)/ 2651, dated. 07.06.2023.
- The Project Manager (PIU) Hyd-Mirpurkhas Dual Carriageway Project Hyderabad with reference to his office tender approval vide No.F-09/HMDCP/Tender Approval/Hyd/4166, dated 07.06.2023.
- The Assistant Engineer Provincial Highways Sub-Division Tando Allahyar with instructions to get the work start and intimate date of start and submit fortnightly progress report positively.


EXECUTIVE ENGINEER
PROVISIONAL HIGHWAYS DIVISION
HYDERABAD